CORRIGENDUM No: 2
to the

CONTRACT NOTICE

Publication reference: 2/1I0T/2019-Agricultural Machine 2

Subject: Supply of Agricultural machines 2 for the operations of project named “Sustainable
Agricultural Mechanization System Improvement in Minia and Fayoum Governorates -
SAMSIMIFA — Egypt

Location: Egypt

The contract notice is corrected or modified as follow:

Point No. 19 “Deadline for submission of the tenders”

Instead of:

30/04/2020, 1.30pm Cairo local time.

Any tender received by the Contracting Authority after this deadline will not be considered.
[...]

Read:

10/05/2020, 1.30pm Cairo local time.

Any tender submitted to the Contracting Authority after this deadline will not be considered.
[...]

Point No. 20 “Tender opening session”

Instead of:

03/05/2020, 11am Cairo local time
[...]

Read:

18/05/2020, 11am Cairo local time
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[..]

The instruction to tenderers is corrected or modified as follow:

Point No. 2 “Timetable”

Instead of:
DATE TIME* and NOTES
Publication of prior | 04/09/2019
information notice
Publication of Contract | 01/03/2020
Notice
Clarification meeting 06/04/2020 | A virtual cloud meeting will be organized at 11:00 AM
(Cairo - local time)
Deadline for requesting 09/04/2020 | 4:30 PM Cairo local time
clarifications from the
Contracting Authority
Last date on which 19/04/2020 | 4:30 PM Cairo local time
clarifications are issued by
the Contracting Authority
Deadline for submission of | 30/04/2020 | 1:30pm Cairo local time
tenders
Tender opening session 03/05/2020 | 11am Cairo local time
Notification of award to the | 02/06/2020*
successful  tenderer and
regret letter to not successful
tenderers
Submission of the final draft | 30/06/2020* | The contract shall be awarded and signed after the
contract to the Italian authorization of AICS.
Authorities for No-objection
Coming into force of the | 30/08/2020* | The contract shall be signed by the parties after receipt
contract and Commencement the authorization of AICS.
order The coming into force of the contract shall take place
after the contract is allocated by Italian Financial
Institution (CDP — “Cassa Depositi e Prestiti”’) in the
credit line.
The date of the commencement order sent by the
Contracting Authority to the Contractor shall be
considered as the date of coming into force of the
contract.
Date of arrival of machines | 28/12/2020* | Max 120 days after the coming into force of the contract
on site (as per art. 1.1).
Provisional acceptance 27/01/2021* | Max 150 days after the coming into force of the contract

(as per art. 1.1).
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Read:

DATE TIME* and NOTES

Publication of prior | 04/09/2019

information notice

Publication of Contract | 01/03/2020

Notice

Clarification meeting 06/04/2020 | A virtual cloud meeting will be organized at 11:00 AM
(Cairo - local time)

Deadline for requesting 19/04/2020 | 4:30 PM Cairo local time

clarifications from the

Contracting Authority

Last date on which 29/04/2020 | 4:30 PM Cairo local time

clarifications are issued by

the Contracting Authority

Deadline for submission of | 10/05/2020 | 1:30pm Cairo local time

tenders

Tender opening session 18/05/2020 | 11am Cairo local time

Notification of award to the | 07/06/2020*

successful  tenderer and

regret letter to not successful

tenderers

Submission of the final draft | 30/06/2020* | The contract shall be awarded and signed after the

contract to the Italian authorization of AICS.

Authorities for No-objection

Coming into force of the | 30/08/2020* | The contract shall be signed by the parties after receipt

contract and Commencement the authorization of AICS.

order The coming into force of the contract shall take place
after the contract is allocated by Italian Financial
Institution (CDP — “Cassa Depositi e Prestiti”’) in the
credit line.
The date of the commencement order sent by the
Contracting Authority to the Contractor shall be
considered as the date of coming into force of the
contract.

Date of arrival of machines | 19/01/2021* | Max 120 days after the coming into force of the contract

on site (as per art. 1.1).

Provisional acceptance 18/02/2021* | Max 150 days after the coming into force of the contract

(as per art. 1.1).
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Point No. 10.3

Instead of:

All tenders must be received at the above-mentioned address on or before the deadline 30/04/2020, at
1:30pm Cairo local time local time, by registered letter with acknowledgement of receipt (courier) or hand
delivered against receipt signed by Mr. Ahmed Mostafa Mohmed El-Said.

Read:

All tenders must be submitted at the above-mentioned address on or before the deadline 10/05/2020, at 1:30pm Cairo
local time, by registered letter with acknowledgement of receipt (courier) or hand-delivered against receipt signed by
Mr. Ahmed Mostafa Mohmed El-Said.

The scan of such letter/receipt shall be sent to tenderagrimachines2@samsimifa.org on or before the
submission deadline date.

Point No. 19.2
Instead of:

The tenders will be opened in public session on 03/05/2020 at 11:00am Cairo local time [...]

Read:

The tenders will be opened in public session on 18/05/2020 at 11:00am Cairo local time [...]

Document n®: 1. Invitation letter is correct or modified as follow:

Instead of

A. Instructions to tenderers

Read:

A. Corrigendum #2 Instruction to tenders

Instead of:

All other terms and conditions of the contract notice remain unchanged. The above alterations
and/or corrections to the contract notice are integral part of the contract notice.
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