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CORRIGENDUM No: 2 

to the 

CONTRACT NOTICE  

 

Publication reference: 2/IOT/2019-Agricultural Machine 2 

 

Subject: Supply of Agricultural machines 2 for the operations of project named “Sustainable 

Agricultural Mechanization System Improvement in Minia and Fayoum Governorates - 

SAMSIMIFA – Egypt  

Location: Egypt 

The contract notice is corrected or modified as follow: 

Point No. 19 “Deadline for submission of the tenders” 

Instead of:  

30/04/2020, 1.30pm Cairo local time. 

Any tender received by the Contracting Authority after this deadline will not be considered. 

[…] 

Read:  

10/05/2020, 1.30pm Cairo local time. 

Any tender submitted to the Contracting Authority after this deadline will not be considered. 

[…] 

Point No. 20 “Tender opening session” 

Instead of: 

03/05/2020, 11am Cairo local time 

[…] 

Read: 

18/05/2020, 11am Cairo local time 
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[…] 

 
 

The instruction to tenderers is corrected or modified as follow: 

Point No. 2 “Timetable” 

Instead of: 

 DATE TIME* and NOTES 

Publication of prior 

information notice  

04/09/2019  

Publication of Contract 

Notice 

01/03/2020  

Clarification meeting  06/04/2020 A virtual cloud meeting will be organized at 11:00 AM 

(Cairo - local time) 

Deadline for requesting 

clarifications from the 

Contracting Authority 

09/04/2020 4:30 PM Cairo local time 

Last date on which 

clarifications are issued by 

the Contracting Authority 

19/04/2020 4:30 PM Cairo local time 

Deadline for submission of 

tenders 

30/04/2020 1:30pm Cairo local time 

Tender opening session 03/05/2020 11am Cairo local time  

Notification of award to the 

successful tenderer and 

regret letter to not successful 

tenderers 

02/06/2020*  

Submission of the final draft 

contract to the Italian 

Authorities for No-objection  

30/06/2020* The contract shall be awarded and signed after the 

authorization of AICS. 

Coming into force of the 

contract and Commencement 

order 

30/08/2020* The contract shall be signed by the parties after receipt 

the authorization of AICS. 

The coming into force of the contract shall take place 

after the contract is allocated by Italian Financial 

Institution (CDP – “Cassa Depositi e Prestiti”) in the 

credit line.  

The date of the commencement order sent by the 

Contracting Authority to the Contractor shall be 

considered as the date of coming into force of the 

contract. 

Date of arrival of machines 

on site 

28/12/2020* Max 120 days after the coming into force of the contract 

(as per art. 1.1). 

Provisional acceptance 27/01/2021* Max 150 days after the coming into force of the contract 

(as per art. 1.1). 
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Read: 

 

 

 DATE TIME* and NOTES 

Publication of prior 

information notice  

04/09/2019  

Publication of Contract 

Notice 

01/03/2020  

Clarification meeting  06/04/2020 A virtual cloud meeting will be organized at 11:00 AM 

(Cairo - local time) 

Deadline for requesting 

clarifications from the 

Contracting Authority 

19/04/2020 4:30 PM Cairo local time 

Last date on which 

clarifications are issued by 

the Contracting Authority 

29/04/2020 4:30 PM Cairo local time 

Deadline for submission of 

tenders 

10/05/2020 1:30pm Cairo local time 

Tender opening session 18/05/2020 11am Cairo local time  

Notification of award to the 

successful tenderer and 

regret letter to not successful 

tenderers 

07/06/2020*  

Submission of the final draft 

contract to the Italian 

Authorities for No-objection  

30/06/2020* The contract shall be awarded and signed after the 

authorization of AICS. 

Coming into force of the 

contract and Commencement 

order 

30/08/2020* The contract shall be signed by the parties after receipt 

the authorization of AICS. 

The coming into force of the contract shall take place 

after the contract is allocated by Italian Financial 

Institution (CDP – “Cassa Depositi e Prestiti”) in the 

credit line.  

The date of the commencement order sent by the 

Contracting Authority to the Contractor shall be 

considered as the date of coming into force of the 

contract. 

Date of arrival of machines 

on site 

19/01/2021* Max 120 days after the coming into force of the contract 

(as per art. 1.1). 

Provisional acceptance 18/02/2021* Max 150 days after the coming into force of the contract 

(as per art. 1.1). 
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Point No. 10.3 

Instead of: 

All tenders must be received at the above-mentioned address on or before the deadline 30/04/2020, at 

1:30pm Cairo local time local time, by registered letter with acknowledgement of receipt (courier) or hand 

delivered against receipt signed by Mr. Ahmed Mostafa Mohmed El-Said.  

Read: 
 

All tenders must be submitted at the above-mentioned address on or before the deadline 10/05/2020, at 1:30pm Cairo 

local time, by registered letter with acknowledgement of receipt (courier) or hand-delivered against receipt signed by 

Mr. Ahmed Mostafa Mohmed El-Said.  

The scan of such letter/receipt  shall be sent to tenderagrimachines2@samsimifa.org on or before the 

submission deadline date. 
 

Point No. 19.2 

 

Instead of: 

 

The tenders will be opened in public session on 03/05/2020 at 11:00am Cairo local time […] 

 

Read: 

 

The tenders will be opened in public session on 18/05/2020 at 11:00am Cairo local time […] 

Document n°: 1. Invitation letter is correct or modified as follow: 

Instead of  

A. Instructions to tenderers  

Read:  

A. Corrigendum #2 Instruction to tenders 

Instead of: 

   

 

All other terms and conditions of the contract notice remain unchanged. The above alterations 

and/or corrections to the contract notice are integral part of the contract notice. 
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